
No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 229,000.00 $229,000.00
2 1                     L.S. 3,571,000.00 $3,571,000.00
3

1                     L.S. 127,000.00 $127,000.00
4 1                     L.S. 378,500.00 $378,500.00
5 1                     L.S. 246,000.00 $246,000.00
6 1                     L.S. 349,000.00 $349,000.00
7 692,100          C.Y. 2.55 $1,764,855.00
8 470,700          C.Y. 3.25 $1,529,775.00
9 317,000          C.Y. 2.50 $792,500.00

10 48,000            C.Y. 1.80 $86,400.00
11 9,700              Tons 34.00 $329,800.00
12 80,200            Tons 3.50 $280,700.00
13 6,300              Tons 3.75 $23,625.00
14 3,000              C.Y. 3.50 $10,500.00
15 8,100              C.Y. 6.25 $50,625.00
16 51,500            C.Y. 8.50 $437,750.00
17 1,200              S.Y. 6.00 $7,200.00
18 1,132,400       C.Y. 8.00 $9,059,200.00
19 233,600          C.Y. 9.00 $2,102,400.00
20 257,700          C.Y. 7.75 $1,997,175.00
21 60                   Hours 440.00 $26,400.00
22 82,000            C.Y. 8.25 $676,500.00
23 23,500            C.Y. 15.00 $352,500.00
24 208,500          C.Y. 5.50 $1,146,750.00
25 Mitigation Fill 4,900              C.Y. 6.50 $31,850.00
26 1                     L.S. 591,000.00 $591,000.00
27 6,000              Tons 25.00 $150,000.00
28 3,300              Tons 60.00 $198,000.00
29 108,800          Tons 24.00 $2,611,200.00
30 37,500            Tons 17.00 $637,500.00
31 54,400            Tons 23.00 $1,251,200.00
32 8,000              Tons 19.00 $152,000.00
33 2,000              C.Y. 124.00 $248,000.00
34

a. Concrete, Intake Tower Structure - Elev. 5 22,300          C.Y. 212.00 $4,727,600.00
b. Concrete, Intake Tower Structure - Ab 970               C.Y. 1,250.00 $1,212,500.00
c. Concrete, Float Well Intake 230               C.Y. 325.00 $74,750.00

35 15,502            C.Y. 205.00 $3,177,910.00
36 17,855            C.Y. 250.00 $4,463,750.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to 8,400              C.Y. 127.00 $1,066,800.00
b. Concrete, Stilling Basin 6,600              C.Y. 265.00 $1,749,000.00

38 467                 C.Y. 635.00 $296,545.00
39 24,500            C.Y. 172.00 $4,214,000.00
40 230                 C.Y. 160.00 $36,800.00

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road

Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection

Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material

Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest

Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket

Demolition of Existing Intake Structure and Access 
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

GOVERNMENT ESTIMATE



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
GOVERNMENT ESTIMATE

41 35                   C.Y. 213.00 $7,455.00
42 7,200              C.Y. 97.00 $698,400.00
43 6,418              Tons 1,400.00 $8,985,200.00
44 34                   Tons 7,700.00 $261,800.00
45 1                     L.S. 463,000.00 $463,000.00
46 288                 L.F. 32.50 $9,360.00
47 V-Ditch 445                 L.F. 42.00 $18,690.00
48 1                     L.S. 655,000.00 $655,000.00
49 1                     L.S. 404,000.00 $404,000.00
50 18,535            S.F. 100.00 $1,853,500.00
51 MSE Instrumentation 1                     L.S. 232,000.00 $232,000.00
52 1                     L.S. 182,000.00 $182,000.00
53 1                     L.S. 22,500.00 $22,500.00
54 1                     L.S. 41,000.00 $41,000.00
55 1                     L.S. 10,000.00 $10,000.00
56 1                     L.S. 229,000.00 $229,000.00
57 0.00

a. 60-inch Sewer Pipe Encasement 299                 L.F. 565.00 $168,935.00
b. Raise Exist. 48-inch Dia. Precast 1                     L.S. 4,000.00 $4,000.00
c. SARI Pipeline Reaches IV-A and IV- 1                     L.S. 1,128,000.00 $1,128,000.00
d. Abandonment of Existing 60-inch 1                     L.S. 18,300.00 $18,300.00
e. Dual 48-inch HDPE Pipeline in 1                     L.S. 672,000.00 $672,000.00
f. 48-inch PVC Lined RCP, Fittings and 1                     L.S. 466,000.00 $466,000.00

58
a. Chlorination Equipment 1                     L.S. 1,600.00 $1,600.00
b. Pressurized Water Storage Tank 1                     L.S. 8,500.00 $8,500.00
c. Water System Piping, Valves, and 1                     L.S. 19,000.00 $19,000.00
d. Concrete Well Slab Foundation 1                     L.S. 6,000.00 $6,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 40.00 $69,840.00

59
a. Bore Hole and Well Development 1                     L.S. 44,300.00 $44,300.00
b. Well System Electrical Distribution 1                     L.S. 154,000.00 $154,000.00

60 8                     EA. 12,100.00 $96,800.00
61 1                     L.S. 192,200.00 $192,200.00
62 3,063              L.F. 21.00 $64,323.00
63

a. 5' Chain Link Fence 1,780              L.F. 9.00 $16,020.00
b. 6' Chain Link Fence 2,820              L.F. 9.50 $26,790.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 25.50 $1,683.00
d. Barbed Wire Fence 654                 L.F. 7.00 $4,578.00
e. 6' Chain Link Gate (W=10') 1                     EA. 900.00 $900.00
f. 6' Chain Link Gate (W=20') 1                     EA. 1,300.00 $1,300.00

64 1                     EA. 1,600.00 $1,600.00
65 25                   EA. 1,400.00 $35,000.00
66 3                     EA. 1,800.00 $5,400.00
67 Staff Gages 26                   EA. 630.00 $16,380.00

Pipe Gate
Settlement Plates
Survey Monuments

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60

Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work

Concrete, Stop Log Pads



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
GOVERNMENT ESTIMATE

68
a. First 62 Acres 62                   Acre 15,000.00 $930,000.00
b. Over 62 Acres 85                   Acre 14,000.00 $1,190,000.00

69
a. First 62 Acres 62                   Acre 32,100.00 $1,990,200.00
b. Over 62 Acres 85                   Acre 30,000.00 $2,550,000.00

70 1                     L.S. 124,300.00 $124,300.00
71 1                     L.S. 42,500.00 $42,500.00
72 1                     L.S. 43,000.00 $43,000.00
73 1                     L.S. 143,200.00 $143,200.00
74 16                   EA. 27,200.00 $435,200.00
75 6                     EA. 1,609,000.00 $9,654,000.00
76 2                     EA. 576,000.00 $1,152,000.00
77 2                     EA. 74,000.00 $148,000.00
78 2                     EA. 63,000.00 $126,000.00
79 1                     L.S. 105,000.00 $105,000.00
80 1                     L.S. 130,000.00 $130,000.00
81 1                     L.S. 402,000.00 $402,000.00
82 1                     L.S. 14,000.00 $14,000.00
83 1                     L.S. 7,600.00 $7,600.00
84 1                     L.S. 41,000.00 $41,000.00
85 1                     L.S. 271,000.00 $271,000.00
86 1                     L.S. 1,300,000.00 $1,300,000.00
87 1                     L.S. 87,000.00 $87,000.00
88 1                     L.S. 18,000.00 $18,000.00
89 1                     L.S. 203,000.00 $203,000.00
90 1                     L.S. 1,130,000.00 $1,130,000.00
91 1                     L.S. 891,000.00 $891,000.00

$92,889,914.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 5.00 $652,375.00
b. Fly Ash 3,300            Tons 60.00 $198,015.00
c. Water Reducing Admixture 959               Gal 5.00 $4,796.88

$855,186.88

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 5.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 145.00
c. Water Reducing Admixture 1,139            Gal 5.00

TOTAL $93,745,100.88

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A-

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID (L/I 0001-

HVAC System
Power Distribution System
Generator Set
Fire Protection System

Piping Systems
Plumbing
Washroom Accessories
Septic System

Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane

Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution

Hydroseeding



No. Description Quantity Unit Unit Price Amount 
1 1                L.S. 2750000 2,750,000.00
2 1                L.S. 2500000 2,500,000.00
3

1                L.S. 500000 500,000.00
4 1                L.S. 4865000 4,865,000.00
5 1                L.S. 100000 100,000.00
6 1                L.S. 200000 200,000.00
7 692,100     C.Y. 1 692,100.00
8 470,700     C.Y. 1.5 706,050.00
9 317,000     C.Y. 1 317,000.00

10 48,000       C.Y. 3 144,000.00
11 9,700         Tons 16 155,200.00
12 80,200       Tons 2.9 232,580.00
13 6,300         Tons 6 37,800.00
14 3,000         C.Y. 7 21,000.00
15 8,100         C.Y. 4 32,400.00
16 51,500       C.Y. 2 103,000.00
17 1,200         S.Y. 3 3,600.00
18 1,132,400  C.Y. 0.25 283,100.00
19 233,600     C.Y. 1.25 292,000.00
20 257,700     C.Y. 1 257,700.00
21 60              Hours 125 7,500.00
22 82,000       C.Y. 3 246,000.00
23 23,500       C.Y. 12 282,000.00
24 208,500     C.Y. 1.5 312,750.00
25 Mitigation Fill 4,900         C.Y. 15 73,500.00
26 1                L.S. 500000 500,000.00
27 6,000         Tons 20 120,000.00
28 3,300         Tons 45 148,500.00
29 108,800     Tons 16 1,740,800.00
30 37,500       Tons 5 187,500.00
31 54,400       Tons 13 707,200.00
32 8,000         Tons 8 64,000.00
33 2,000         C.Y. 80 160,000.00
34

a. Concrete, Intake Tower Structure - Elev. 5 22,300     C.Y. 230 5,129,000.00
b. Concrete, Intake Tower Structure - Ab 970          C.Y. 725 703,250.00
c. Concrete, Float Well Intake 230          C.Y. 385 88,550.00

35 15,502       C.Y. 170 2,635,340.00
36 17,855       C.Y. 225 4,017,375.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to 8,400         C.Y. 80 672,000.00
b. Concrete, Stilling Basin 6,600         C.Y. 220 1,452,000.00

38 467            C.Y. 300 140,100.00
39 24,500       C.Y. 180 4,410,000.00
40 230            C.Y. 300 69,000.00

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road

Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection

Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material

Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest

Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket

Demolition of Existing Intake Structure and Access 
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name:  YEAGER SKANSKA, INC.



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  YEAGER SKANSKA, INC.

41 35              C.Y. 260 9,100.00
42 7,200         C.Y. 100 720,000.00
43 6,418         Tons 800 5,134,400.00
44 34              Tons 6250 212,500.00
45 1                L.S. 1450000 1,450,000.00
46 288            L.F. 25 7,200.00
47 V-Ditch 445            L.F. 25 11,125.00
48 1                L.S. 485000 485,000.00
49 1                L.S. 115000 115,000.00
50 18,535       S.F. 80 1,482,800.00
51 MSE Instrumentation 1                L.S. 250000 250,000.00
52 1                L.S. 170000 170,000.00
53 1                L.S. 36000 36,000.00
54 1                L.S. 57000 57,000.00
55 1                L.S. 18000 18,000.00
56 1                L.S. 270000 270,000.00
57

a. 60-inch Sewer Pipe Encasement 299            L.F. 2000 598,000.00
b. Raise Exist. 48-inch Dia. Precast 1                L.S. 4000 4,000.00
c. SARI Pipeline Reaches IV-A and IV- 1                L.S. 750000 750,000.00
d. Abandonment of Existing 60-inch 1                L.S. 15000 15,000.00
e. Dual 48-inch HDPE Pipeline in 1                L.S. 350000 350,000.00
f. 48-inch PVC Lined RCP, Fittings and 1                L.S. 675000 675,000.00

58
a. Chlorination Equipment 1                L.S. 12000 12,000.00
b. Pressurized Water Storage Tank 1                L.S. 20000 20,000.00
c. Water System Piping, Valves, and 1                L.S. 15000 15,000.00
d. Concrete Well Slab Foundation 1                L.S. 3000 3,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746         L.F. 20 34,920.00

59
a. Bore Hole and Well Development 1                L.S. 25000 25,000.00
b. Well System Electrical Distribution 1                L.S. 65000 65,000.00

60 8                EA. 12,000      96,000.00
61 1                L.S. 180,000    180,000.00
62 3,063         L.F. 26 79,638.00
63

a. 5' Chain Link Fence 1,780         L.F. 17.5 31,150.00
b. 6' Chain Link Fence 2,820         L.F. 18 50,760.00
c. 6' Chain Link Fence w/ Slats 66              L.F. 60 3,960.00
d. Barbed Wire Fence 654            L.F. 6 3,924.00
e. 6' Chain Link Gate (W=10') 1                EA. 1600 1,600.00
f. 6' Chain Link Gate (W=20') 1                EA. 1700 1,700.00

64 1                EA. 2500 2,500.00
65 25              EA. 500 12,500.00
66 3                EA. 1400 4,200.00
67 Staff Gages 26              EA. 2000 52,000.00

Pipe Gate
Settlement Plates
Survey Monuments

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60

Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work

Concrete, Stop Log Pads



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  YEAGER SKANSKA, INC.

68
a. First 62 Acres 62              Acre 4200 260,400.00
b. Over 62 Acres 85              Acre 4100 348,500.00

69
a. First 62 Acres 62              Acre 4700 291,400.00
b. Over 62 Acres 85              Acre 4100 348,500.00

70 1                L.S. 150000 150,000.00
71 1                L.S. 95000 95,000.00
72 1                L.S. 60000 60,000.00
73 1                L.S. 10000 10,000.00
74 16              EA. 75000 1,200,000.00
75 6                EA. 900000 5,400,000.00
76 2                EA. 700000 1,400,000.00
77 2                EA. 65000 130,000.00
78 2                EA. 100000 200,000.00
79 1                L.S. 110000 110,000.00
80 1                L.S. 150000 150,000.00
81 1                L.S. 1450000 1,450,000.00
82 1                L.S. 25000 25,000.00
83 1                L.S. 10000 10,000.00
84 1                L.S. 40000 40,000.00
85 1                L.S. 150000 150,000.00
86 1                L.S. 550000 550,000.00
87 1                L.S. 100000 100,000.00
88 1                L.S. 20000 20,000.00
89 1                L.S. 350000 350,000.00
90 1                L.S. 1700000 1,700,000.00
91 1                L.S. 5000 5,000.00

66,127,672.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475   Cwt 7.6 991,610.00
b. Fly Ash 3,300       Tons 60 198,000.00
c. Water Reducing Admixture 959          Gal 100 $95,900.00

1,285,510$       

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120     Cwt 0.00
b. Ground Granulated Blast Furnace Slag 5,526       Tons 0.00
c. Water Reducing Admixture 1,139       Gal 0.00

-$                 

TOTAL $67,413,182.00

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (L/I 0092A-

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID (L/ I 

HVAC System
Power Distribution System
Generator Set
Fire Protection System

Piping Systems
Plumbing
Washroom Accessories
Septic System

Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane

Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution

Hydroseeding



No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 6707581 6,707,581.00
2 1                     L.S. 2300000 2,300,000.00
3

1                     L.S. 1000000 1,000,000.00
4 1                     L.S. 28000 28,000.00
5 1                     L.S. 150000 150,000.00
6 1                     L.S. 521000 521,000.00
7 692,100          C.Y. 1.7 1,176,570.00
8 470,700          C.Y. 4.5 2,118,150.00
9 317,000          C.Y. 3.5 1,109,500.00

10 48,000            C.Y. 3.85 184,800.00
11 9,700              Tons 21 203,700.00
12 80,200            Tons 3.68 295,136.00
13 6,300              Tons 7.5 47,250.00
14 3,000              C.Y. 8 24,000.00
15 8,100              C.Y. 3.6 29,160.00
16 51,500            C.Y. 2.15 110,725.00
17 1,200              S.Y. 50 60,000.00
18 1,132,400       C.Y. 0.8 905,920.00
19 233,600          C.Y. 3 700,800.00
20 257,700          C.Y. 3 773,100.00
21 60                   Hours 100 6,000.00
22 82,000            C.Y. 1.78 145,960.00
23 23,500            C.Y. 10.5 246,750.00
24 208,500          C.Y. 1.64 341,940.00
25 Mitigation Fill 4,900              C.Y. 12 58,800.00
26 1                     L.S. 905000 905,000.00
27 6,000              Tons 21.5 129,000.00
28 3,300              Tons 54 178,200.00
29 108,800          Tons 3.7 402,560.00
30 37,500            Tons 21.2 795,000.00
31 54,400            Tons 17.5 952,000.00
32 8,000              Tons 23.6 188,800.00
33 2,000              C.Y. 100 200,000.00
34

a. Concrete, Intake Tower Structure - Elev. 5 22,300          C.Y. 185 4,125,500.00
b. Concrete, Intake Tower Structure - Ab 970               C.Y. 566 549,020.00
c. Concrete, Float Well Intake 230               C.Y. 295 67,850.00

35 15,502            C.Y. 350 5,425,700.00
36 17,855            C.Y. 350 6,249,250.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to 8,400              C.Y. 315 2,646,000.00
b. Concrete, Stilling Basin 6,600              C.Y. 314 2,072,400.00

38 467                 C.Y. 351 163,917.00
39 24,500            C.Y. 300 7,350,000.00
40 230                 C.Y. 165 37,950.00

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name: Tutor-Saliba Corporation 

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas
Demolition of Existing Intake Structure and Access 
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5
Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket
Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest
Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material
Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection
Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection
Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name: Tutor-Saliba Corporation 

41 35                   C.Y. 223 7,805.00
42 7,200              C.Y. 55 396,000.00
43 6,418              Tons 720 4,620,960.00
44 34                   Tons 15000 510,000.00
45 1                     L.S. 380000 380,000.00
46 288                 L.F. 29 8,352.00
47 V-Ditch 445                 L.F. 30 13,350.00
48 1                     L.S. 601000 601,000.00
49 1                     L.S. 84700 84,700.00
50 18,535            S.F. 40 741,400.00
51 MSE Instrumentation 1                     L.S. 452000 452,000.00
52 1                     L.S. 163000 163,000.00
53 1                     L.S. 24000 24,000.00
54 1                     L.S. 38000 38,000.00
55 1                     L.S. 11000 11,000.00
56 1                     L.S. 195000 195,000.00
57

a. 60-inch Sewer Pipe Encasement 299                 L.F. 668 199,732.00
b. Raise Exist. 48-inch Dia. Precast 1                     L.S. 7400 7,400.00
c. SARI Pipeline Reaches IV-A and IV- 1                     L.S. 630000 630,000.00
d. Abandonment of Existing 60-inch 1                     L.S. 24000 24,000.00
e. Dual 48-inch HDPE Pipeline in 1                     L.S. 265000 265,000.00
f. 48-inch PVC Lined RCP, Fittings and 1                     L.S. 573000 573,000.00

58
a. Chlorination Equipment 1                     L.S. 14000 14,000.00
b. Pressurized Water Storage Tank 1                     L.S. 15000 15,000.00
c. Water System Piping, Valves, and 1                     L.S. 22000 22,000.00
d. Concrete Well Slab Foundation 1                     L.S. 3700 3,700.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 32 55,872.00

59
a. Bore Hole and Well Development 1                     L.S. 29000 29,000.00
b. Well System Electrical Distribution 1                     L.S. 50000 50,000.00

60 8                     EA. 14,000    112,000.00
61 1                     L.S. 169,000  169,000.00
62 3,063              L.F. 26 79,638.00
63

a. 5' Chain Link Fence 1,780              L.F. 17 30,260.00
b. 6' Chain Link Fence 2,820              L.F. 18 50,760.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 60 3,960.00
d. Barbed Wire Fence 654                 L.F. 6 3,924.00
e. 6' Chain Link Gate (W=10') 1                     EA. 1600 1,600.00
f. 6' Chain Link Gate (W=20') 1                     EA. 1700 1,700.00

64 1                     EA. 2500 2,500.00
65 25                   EA. 350 8,750.00
66 3                     EA. 350 1,050.00
67 Staff Gages 26                   EA. 768 19,968.00

Concrete, Stop Log Pads
Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work
Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60
Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Pipe Gate
Settlement Plates
Survey Monuments



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name: Tutor-Saliba Corporation 

68
a. First 62 Acres 62                   Acre 1000 62,000.00
b. Over 62 Acres 85                   Acre 800 68,000.00

69
a. First 62 Acres 62                   Acre 1700 105,400.00
b. Over 62 Acres 85                   Acre 1500 127,500.00

70 1                     L.S. 191850 191,850.00
71 1                     L.S. 86000 86,000.00
72 1                     L.S. 30000 30,000.00
73 1                     L.S. 4600 4,600.00
74 16                   EA. 58830 941,280.00
75 6                     EA. 468500 2,811,000.00
76 2                     EA. 542000 1,084,000.00
77 2                     EA. 80000 160,000.00
78 2                     EA. 110000 220,000.00
79 1                     L.S. 78000 78,000.00
80 1                     L.S. 145000 145,000.00
81 1                     L.S. 3905000 3,905,000.00
82 1                     L.S. 110000 110,000.00
83 1                     L.S. 12000 12,000.00
84 1                     L.S. 28000 28,000.00
85 1                     L.S. 150000 150,000.00
86 1                     L.S. 583000 583,000.00
87 1                     L.S. 60000 60,000.00
88 1                     L.S. 30000 30,000.00
89 1                     L.S. 321000 321,000.00
90 1                     L.S. 1345000 1,345,000.00
91 1                     L.S. 15000 15,000.00

74,977,000      

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 3.6 469,710.00
b. Fly Ash 3,300            Tons 55 181,500.00
c. Water Reducing Admixture 959               Gal 4 3,836.00

655,046$          

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 0 0.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 0.00
c. Water Reducing Admixture 1,139            Gal 0.00

-$                 

TOTAL $75,632,046.00

Hydroseeding

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution
Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates
Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane
Piping Systems
Plumbing
Washroom Accessories
Septic System
HVAC System
Power Distribution System
Generator Set
Fire Protection System

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 



No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 7500000 7,500,000.00
2 1                     L.S. 1368060 1,368,060.00
3

1                     L.S. 1600000 1,600,000.00
4 1                     L.S. 50000 50,000.00
5 1                     L.S. 156000 156,000.00
6 1                     L.S. 445000 445,000.00
7 692,100          C.Y. 4 2,768,400.00
8 470,700          C.Y. 6 2,824,200.00
9 317,000          C.Y. 3.8 1,204,600.00

10 48,000            C.Y. 4 192,000.00
11 9,700              Tons 21 203,700.00
12 80,200            Tons 3 240,600.00
13 6,300              Tons 8 50,400.00
14 3,000              C.Y. 58 174,000.00
15 8,100              C.Y. 3.4 27,540.00
16 51,500            C.Y. 3.1 159,650.00
17 1,200              S.Y. 55 66,000.00
18 1,132,400       C.Y. 3 3,397,200.00
19 233,600          C.Y. 7 1,635,200.00
20 257,700          C.Y. 3 773,100.00
21 60                   Hours 565 33,900.00
22 82,000            C.Y. 2.3 188,600.00
23 23,500            C.Y. 15 352,500.00
24 208,500          C.Y. 6 1,251,000.00
25 Mitigation Fill 4,900              C.Y. 12 58,800.00
26 1                     L.S. 1300000 1,300,000.00
27 6,000              Tons 24 144,000.00
28 3,300              Tons 47 155,100.00
29 108,800          Tons 12 1,305,600.00
30 37,500            Tons 14 525,000.00
31 54,400            Tons 20 1,088,000.00
32 8,000              Tons 14 112,000.00
33 2,000              C.Y. 80 160,000.00
34

a. Concrete, Intake Tower Structure - Elev. 5 22,300          C.Y. 180 4,014,000.00
b. Concrete, Intake Tower Structure - Ab 970               C.Y. 670 649,900.00
c. Concrete, Float Well Intake 230               C.Y. 430 98,900.00

35 15,502            C.Y. 300 4,650,600.00
36 17,855            C.Y. 190 3,392,450.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to 8,400              C.Y. 85 714,000.00
b. Concrete, Stilling Basin 6,600              C.Y. 260 1,716,000.00

38 467                 C.Y. 816 381,072.00
39 24,500            C.Y. 250 6,125,000.00
40 230                 C.Y. 270 62,100.00

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road

Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection

Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material

Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest

Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket

Demolition of Existing Intake Structure and Access 
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name:  J. F. SHEA CONSTRUCTION, INC.



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  J. F. SHEA CONSTRUCTION, INC.

41 35                   C.Y. 375 13,125.00
42 7,200              C.Y. 73 525,600.00
43 6,418              Tons 850 5,455,300.00
44 34                   Tons 6400 217,600.00
45 1                     L.S. 800000 800,000.00
46 288                 L.F. 22 6,336.00
47 V-Ditch 445                 L.F. 22 9,790.00
48 1                     L.S. 560000 560,000.00
49 1                     L.S. 120000 120,000.00
50 18,535            S.F. 45 834,075.00
51 MSE Instrumentation 1                     L.S. 320000 320,000.00
52 1                     L.S. 180000 180,000.00
53 1                     L.S. 65000 65,000.00
54 1                     L.S. 67000 67,000.00
55 1                     L.S. 16000 16,000.00
56 1                     L.S. 160000 160,000.00
57

a. 60-inch Sewer Pipe Encasement 299                 L.F. 1150 343,850.00
b. Raise Exist. 48-inch Dia. Precast 1                     L.S. 6500 6,500.00
c. SARI Pipeline Reaches IV-A and IV- 1                     L.S. 900000 900,000.00
d. Abandonment of Existing 60-inch 1                     L.S. 175000 175,000.00
e. Dual 48-inch HDPE Pipeline in 1                     L.S. 275000 275,000.00
f. 48-inch PVC Lined RCP, Fittings and 1                     L.S. 300000 300,000.00

58
a. Chlorination Equipment 1                     L.S. 16000 16,000.00
b. Pressurized Water Storage Tank 1                     L.S. 17000 17,000.00
c. Water System Piping, Valves, and 1                     L.S. 21000 21,000.00
d. Concrete Well Slab Foundation 1                     L.S. 4400 4,400.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 27 47,142.00

59
a. Bore Hole and Well Development 1                     L.S. 30000 30,000.00
b. Well System Electrical Distribution 1                     L.S. 80000 80,000.00

60 8                     EA. 14,000    112,000.00
61 1                     L.S. 225,000  225,000.00
62 3,063              L.F. 26 79,638.00
63

a. 5' Chain Link Fence 1,780              L.F. 21 37,380.00
b. 6' Chain Link Fence 2,820              L.F. 19 53,580.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 61 4,026.00
d. Barbed Wire Fence 654                 L.F. 7 4,578.00
e. 6' Chain Link Gate (W=10') 1                     EA. 1700 1,700.00
f. 6' Chain Link Gate (W=20') 1                     EA. 1800 1,800.00

64 1                     EA. 2600 2,600.00
65 25                   EA. 1200 30,000.00
66 3                     EA. 1700 5,100.00
67 Staff Gages 26                   EA. 1700 44,200.00

Pipe Gate
Settlement Plates
Survey Monuments

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60

Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work

Concrete, Stop Log Pads



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  J. F. SHEA CONSTRUCTION, INC.

68
a. First 62 Acres 62                   Acre 6700 415,400.00
b. Over 62 Acres 85                   Acre 1000 85,000.00

69
a. First 62 Acres 62                   Acre 3100 192,200.00
b. Over 62 Acres 85                   Acre 600 51,000.00

70 1                     L.S. 200000 200,000.00
71 1                     L.S. 67000 67,000.00
72 1                     L.S. 80000 80,000.00
73 1                     L.S. 34000 34,000.00
74 16                   EA. 40000 640,000.00
75 6                     EA. 600000 3,600,000.00
76 2                     EA. 500000 1,000,000.00
77 2                     EA. 60000 120,000.00
78 2                     EA. 58000 116,000.00
79 1                     L.S. 210000 210,000.00
80 1                     L.S. 175000 175,000.00
81 1                     L.S. 300000 300,000.00
82 1                     L.S. 60000 60,000.00
83 1                     L.S. 52000 52,000.00
84 1                     L.S. 30000 30,000.00
85 1                     L.S. 110000 110,000.00
86 1                     L.S. 1200000 1,200,000.00
87 1                     L.S. 275000 275,000.00
88 1                     L.S. 80000 80,000.00
89 1                     L.S. 325000 325,000.00
90 1                     L.S. 1500000 1,500,000.00
91 1                     L.S. 5000 5,000.00

$76,404,092.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 7.17 935,505.75
b. Fly Ash 3,300            Tons 59.11 195,063.00
c. Water Reducing Admixture 959               Gal 4.25 4,075.75

$1,134,644.50

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 0.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 0 0.00
c. Water Reducing Admixture 1,139            Gal 0.00

-$                  

TOTAL 77,538,736.50

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID 

HVAC System
Power Distribution System
Generator Set
Fire Protection System

Piping Systems
Plumbing
Washroom Accessories
Septic System

Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane

Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution

Hydroseeding



No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 1230000 1,230,000.00
2 1                     L.S. 1708200 1,708,200.00
3

1                     L.S. 745200 745,200.00
4 1                     L.S. 292500 292,500.00
5 1                     L.S. 202700 202,700.00
6 1                     L.S. 210100 210,100.00
7 692,100          C.Y. 4.25 2,941,425.00
8 470,700          C.Y. 5.2 2,447,640.00
9 317,000          C.Y. 4.35 1,378,950.00

10 48,000            C.Y. 6 288,000.00
11 9,700              Tons 28 271,600.00
12 80,200            Tons 4 320,800.00
13 6,300              Tons 5 31,500.00
14 3,000              C.Y. 2.7 8,100.00
15 8,100              C.Y. 1.5 12,150.00
16 51,500            C.Y. 1.4 72,100.00
17 1,200              S.Y. 10 12,000.00
18 1,132,400       C.Y. 1.5 1,698,600.00
19 233,600          C.Y. 5.1 1,191,360.00
20 257,700          C.Y. 4.25 1,095,225.00
21 60                   Hours 300 18,000.00
22 82,000            C.Y. 1 82,000.00
23 23,500            C.Y. 10 235,000.00
24 208,500          C.Y. 1 208,500.00
25 Mitigation Fill 4,900              C.Y. 2.1 10,290.00
26 1                     L.S. 1191400 1,191,400.00
27 6,000              Tons 17 102,000.00
28 3,300              Tons 64 211,200.00
29 108,800          Tons 23 2,502,400.00
30 37,500            Tons 6.5 243,750.00
31 54,400            Tons 22 1,196,800.00
32 8,000              Tons 13 104,000.00
33 2,000              C.Y. 180 360,000.00
34

a. Concrete, Intake Tower Structure - Elev. 545' and 22,300          C.Y. 230 5,129,000.00
b. Concrete, Intake Tower Structure - Above Ele 970               C.Y. 760 737,200.00
c. Concrete, Float Well Intake 230               C.Y. 400 92,000.00

35 15,502            C.Y. 270 4,185,540.00
36 17,855            C.Y. 290 5,177,950.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21+ 8,400              C.Y. 210 1,764,000.00
b. Concrete, Stilling Basin 6,600              C.Y. 390 2,574,000.00

38 467                 C.Y. 430 200,810.00
39 24,500            C.Y. 250 6,125,000.00
40 230                 C.Y. 410 94,300.00

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS 

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name:  SEMA CONSTRUCTION, INC.

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas
Demolition of Existing Intake Structure and Access Bridge
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5
Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket
Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest
Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material
Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection
Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection
Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS 

DACW09-02-B-0004 
Contractor Name:  SEMA CONSTRUCTION, INC.

41 35                   C.Y. 580 20,300.00
42 7,200              C.Y. 160 1,152,000.00
43 6,418              Tons 945 6,065,010.00
44 34                   Tons 9000 306,000.00
45 1                     L.S. 600000 600,000.00
46 288                 L.F. 38 10,944.00
47 V-Ditch 445                 L.F. 26 11,570.00
48 1                     L.S. 484600 484,600.00
49 1                     L.S. 142600 142,600.00
50 18,535            S.F. 60 1,112,100.00
51 MSE Instrumentation 1                     L.S. 283700 283,700.00
52 1                     L.S. 231800 231,800.00
53 1                     L.S. 48800 48,800.00
54 1                     L.S. 66900 66,900.00
55 1                     L.S. 24700 24,700.00
56 1                     L.S. 227500 227,500.00
57

a. 60-inch Sewer Pipe Encasement 299                 L.F. 420 125,580.00
b. Raise Exist. 48-inch Dia. Precast Concrete 1                     L.S. 9900 9,900.00
c. SARI Pipeline Reaches IV-A and IV-B 1                     L.S. 1350600 1,350,600.00
d. Abandonment of Existing 60-inch SARI 1                     L.S. 88900 88,900.00
e. Dual 48-inch HDPE Pipeline in Existing 1                     L.S. 432800 432,800.00
f. 48-inch PVC Lined RCP, Fittings and Valves 1                     L.S. 255500 255,500.00

58
a. Chlorination Equipment 1                     L.S. 15100 15,100.00
b. Pressurized Water Storage Tank 1                     L.S. 13800 13,800.00
c. Water System Piping, Valves, and 1                     L.S. 18600 18,600.00
d. Concrete Well Slab Foundation 1                     L.S. 5100 5,100.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 38 66,348.00

59
a. Bore Hole and Well Development 1                     L.S. 96200 96,200.00
b. Well System Electrical Distribution 1                     L.S. 77700 77,700.00

60 8                     EA. 3,800      30,400.00
61 1                     L.S. 200,800  200,800.00
62 3,063              L.F. 31 94,953.00
63

a. 5' Chain Link Fence 1,780              L.F. 21 37,380.00
b. 6' Chain Link Fence 2,820              L.F. 22 62,040.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 72 4,752.00
d. Barbed Wire Fence 654                 L.F. 7 4,578.00
e. 6' Chain Link Gate (W=10') 1                     EA. 1900 1,900.00
f. 6' Chain Link Gate (W=20') 1                     EA. 2000 2,000.00

64 1                     EA. 3000 3,000.00
65 25                   EA. 390 9,750.00
66 3                     EA. 790 2,370.00
67 Staff Gages 26                   EA. 1500 39,000.00

Concrete, Stop Log Pads
Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work
Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60
Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Pipe Gate
Settlement Plates
Survey Monuments



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS 

DACW09-02-B-0004 
Contractor Name:  SEMA CONSTRUCTION, INC.

68
a. First 62 Acres 62                   Acre 6600 409,200.00
b. Over 62 Acres 85                   Acre 6600 561,000.00

69
a. First 62 Acres 62                   Acre 3700 229,400.00
b. Over 62 Acres 85                   Acre 3700 314,500.00

70 1                     L.S. 194000 194,000.00
71 1                     L.S. 50900 50,900.00
72 1                     L.S. 25900 25,900.00
73 1                     L.S. 33700 33,700.00
74 16                   EA. 68100 1,089,600.00
75 6                     EA. 1126900 6,761,400.00
76 2                     EA. 760200 1,520,400.00
77 2                     EA. 197300 394,600.00
78 2                     EA. 203400 406,800.00
79 1                     L.S. 357900 357,900.00
80 1                     L.S. 152600 152,600.00
81 1                     L.S. 995400 995,400.00
82 1                     L.S. 118300 118,300.00
83 1                     L.S. 68300 68,300.00
84 1                     L.S. 49800 49,800.00
85 1                     L.S. 175500 175,500.00
86 1                     L.S. 618800 618,800.00
87 1                     L.S. 166900 166,900.00
88 1                     L.S. 18300 18,300.00
89 1                     L.S. 416000 416,000.00
90 1                     L.S. 1920200 1,920,200.00
91 1                     L.S. 10700 10,700.00

79,600,965.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 0.00
b. Fly Ash 3,300            Tons 0.00
c. Water Reducing Admixture 959               Gal 0.00

-$               

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 5.5 270,160.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 120 663,120.00
c. Water Reducing Admixture 1139.00 Gal 3.9 4,442.10

937,722$       

TOTAL 80,538,687.10

Hydroseeding

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution
Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates
Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane
Piping Systems
Plumbing
Washroom Accessories
Septic System
HVAC System
Power Distribution System
Generator Set
Fire Protection System

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A-

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A-

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE ITEMS 



No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 1885000 1,885,000.00
2 1                     L.S. 2963020 2,963,020.00
3

1                     L.S. 410000 410,000.00
4 1                     L.S. 365000 365,000.00
5 1                     L.S. 200000 200,000.00
6 1                     L.S. 250000 250,000.00
7 692,100          C.Y. 2.7 1,868,670.00
8 470,700          C.Y. 4.25 2,000,475.00
9 317,000          C.Y. 4 1,268,000.00

10 48,000            C.Y. 4 192,000.00
11 9,700              Tons 22 213,400.00
12 80,200            Tons 2.4 192,480.00
13 6,300              Tons 5 31,500.00
14 3,000              C.Y. 3.2 9,600.00
15 8,100              C.Y. 5.7 46,170.00
16 51,500            C.Y. 1.9 97,850.00
17 1,200              S.Y. 15 18,000.00
18 1,132,400       C.Y. 5 5,662,000.00
19 233,600          C.Y. 5.55 1,296,480.00
20 257,700          C.Y. 5.55 1,430,235.00
21 60                   Hours 100 6,000.00
22 82,000            C.Y. 3.7 303,400.00
23 23,500            C.Y. 5.5 129,250.00
24 208,500          C.Y. 2 417,000.00
25 Mitigation Fill 4,900              C.Y. 2 9,800.00
26 1                     L.S. 1200000 1,200,000.00
27 6,000              Tons 13 78,000.00
28 3,300              Tons 45 148,500.00
29 108,800          Tons 25 2,720,000.00
30 37,500            Tons 14 525,000.00
31 54,400            Tons 15 816,000.00
32 8,000              Tons 18 144,000.00
33 2,000              C.Y. 110 220,000.00
34

a. Concrete, Intake Tower Structure - Elev. 545' and 22,300          C.Y. 226 5,039,800.00
b. Concrete, Intake Tower Structure - Above Ele 970               C.Y. 976 946,720.00
c. Concrete, Float Well Intake 230               C.Y. 420 96,600.00

35 15,502            C.Y. 308 4,774,616.00
36 17,855            C.Y. 358 6,392,090.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21+ 8,400              C.Y. 228 1,915,200.00
b. Concrete, Stilling Basin 6,600              C.Y. 328 2,164,800.00

38 467                 C.Y. 340 158,780.00
39 24,500            C.Y. 225 5,512,500.00
40 230                 C.Y. 280 64,400.00

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name: WASHINGTON GROUP INTERNATIONAL, INC

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas
Demolition of Existing Intake Structure and Access Bridge
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5
Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket
Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest
Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material
Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection
Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection
Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name: WASHINGTON GROUP INTERNATIONAL, INC

41 35                   C.Y. 400 14,000.00
42 7,200              C.Y. 85 612,000.00
43 6,418              Tons 970 6,225,460.00
44 34                   Tons 9000 306,000.00
45 1                     L.S. 900000 900,000.00
46 288                 L.F. 25 7,200.00
47 V-Ditch 445                 L.F. 20 8,900.00
48 1                     L.S. 480000 480,000.00
49 1                     L.S. 85000 85,000.00
50 18,535            S.F. 35 648,725.00
51 MSE Instrumentation 1                     L.S. 280000 280,000.00
52 1                     L.S. 140000 140,000.00
53 1                     L.S. 25000 25,000.00
54 1                     L.S. 45000 45,000.00
55 1                     L.S. 13000 13,000.00
56 1                     L.S. 120000 120,000.00
57

a. 60-inch Sewer Pipe Encasement 299                 L.F. 450 134,550.00
b. Raise Exist. 48-inch Dia. Precast Concrete 1                     L.S. 6000 6,000.00
c. SARI Pipeline Reaches IV-A and IV-B 1                     L.S. 450000 450,000.00
d. Abandonment of Existing 60-inch SARI 1                     L.S. 200000 200,000.00
e. Dual 48-inch HDPE Pipeline in Existing 1                     L.S. 240000 240,000.00
f. 48-inch PVC Lined RCP, Fittings and Valves 1                     L.S. 250000 250,000.00

58
a. Chlorination Equipment 1                     L.S. 3000 3,000.00
b. Pressurized Water Storage Tank 1                     L.S. 4000 4,000.00
c. Water System Piping, Valves, and 1                     L.S. 5000 5,000.00
d. Concrete Well Slab Foundation 1                     L.S. 4000 4,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 15 26,190.00

59
a. Bore Hole and Well Development 1                     L.S. 35000 35,000.00
b. Well System Electrical Distribution 1                     L.S. 28000 28,000.00

60 8                     EA. 15           120.00
61 1                     L.S. 150,000  150,000.00
62 3,063              L.F. 25 76,575.00
63

a. 5' Chain Link Fence 1,780              L.F. 10 17,800.00
b. 6' Chain Link Fence 2,820              L.F. 10 28,200.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 25 1,650.00
d. Barbed Wire Fence 654                 L.F. 4 2,616.00
e. 6' Chain Link Gate (W=10') 1                     EA. 500 500.00
f. 6' Chain Link Gate (W=20') 1                     EA. 1000 1,000.00

64 1                     EA. 750 750.00
65 25                   EA. 50 1,250.00
66 3                     EA. 280 840.00
67 Staff Gages 26                   EA. 1300 33,800.00

Concrete, Stop Log Pads
Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work
Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60
Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Pipe Gate
Settlement Plates
Survey Monuments



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name: WASHINGTON GROUP INTERNATIONAL, INC

68
a. First 62 Acres 62                   Acre 5400 334,800.00
b. Over 62 Acres 85                   Acre 2500 212,500.00

69
a. First 62 Acres 62                   Acre 3000 186,000.00
b. Over 62 Acres 85                   Acre 3000 255,000.00

70 1                     L.S. 135000 135,000.00
71 1                     L.S. 60000 60,000.00
72 1                     L.S. 100000 100,000.00
73 1                     L.S. 150000 150,000.00
74 16                   EA. 70000 1,120,000.00
75 6                     EA. 1050000 6,300,000.00
76 2                     EA. 700000 1,400,000.00
77 2                     EA. 55000 110,000.00
78 2                     EA. 48000 96,000.00
79 1                     L.S. 150000 150,000.00
80 1                     L.S. 140000 140,000.00
81 1                     L.S. 450000 450,000.00
82 1                     L.S. 120000 120,000.00
83 1                     L.S. 15000 15,000.00
84 1                     L.S. 15000 15,000.00
85 1                     L.S. 220000 220,000.00
86 1                     L.S. 360000 360,000.00
87 1                     L.S. 85000 85,000.00
88 1                     L.S. 60000 60,000.00
89 1                     L.S. 275000 275,000.00
90 1                     L.S. 1370000 1,370,000.00
91 1                     L.S. 10000 10,000.00

79,522,762.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 7.9 1,030,752.50
b. Fly Ash 3,300            Tons 72.3 238,590.00
c. Water Reducing Admixture 959               Gal 2.8 2,685.20

1,272,028$     

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 0.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 0.00
c. Water Reducing Admixture 1,139            Gal 0.00

-$                

TOTAL 80,794,789.70

Hydroseeding

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution
Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates
Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane
Piping Systems
Plumbing
Washroom Accessories
Septic System
HVAC System
Power Distribution System
Generator Set
Fire Protection System

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A-

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A-

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 



No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 10000000 10,000,000.00
2 1                     L.S. 4250000 4,250,000.00
3

1                     L.S. 400000 400,000.00
4 1                     L.S. 500000 500,000.00
5 1                     L.S. 110000 110,000.00
6 1                     L.S. 300000 300,000.00
7 692,100          C.Y. 5 3,460,500.00
8 470,700          C.Y. 3 1,412,100.00
9 317,000          C.Y. 2 634,000.00

10 48,000            C.Y. 3.5 168,000.00
11 9,700              Tons 42 407,400.00
12 80,200            Tons 2.5 200,500.00
13 6,300              Tons 11 69,300.00
14 3,000              C.Y. 2.2 6,600.00
15 8,100              C.Y. 3.5 28,350.00
16 51,500            C.Y. 1.3 66,950.00
17 1,200              S.Y. 12 14,400.00
18 1,132,400       C.Y. 1.5 1,698,600.00
19 233,600          C.Y. 6.5 1,518,400.00
20 257,700          C.Y. 4 1,030,800.00
21 60                   Hours 120 7,200.00
22 82,000            C.Y. 0.57 46,740.00
23 23,500            C.Y. 9 211,500.00
24 208,500          C.Y. 1.25 260,625.00
25 Mitigation Fill 4,900              C.Y. 7 34,300.00
26 1                     L.S. 650000 650,000.00
27 6,000              Tons 38 228,000.00
28 3,300              Tons 60 198,000.00
29 108,800          Tons 30 3,264,000.00
30 37,500            Tons 4.5 168,750.00
31 54,400            Tons 20 1,088,000.00
32 8,000              Tons 15 120,000.00
33 2,000              C.Y. 80 160,000.00
34

a. Concrete, Intake Tower Structure - Elev. 545' and 22,300          C.Y. 263 5,864,900.00
b. Concrete, Intake Tower Structure - Above Ele 970               C.Y. 1350 1,309,500.00
c. Concrete, Float Well Intake 230               C.Y. 450 103,500.00

35 15,502            C.Y. 330 5,115,660.00
36 17,855            C.Y. 330 5,892,150.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21+ 8,400              C.Y. 220 1,848,000.00
b. Concrete, Stilling Basin 6,600              C.Y. 380 2,508,000.00

38 467                 C.Y. 340 158,780.00
39 24,500            C.Y. 218 5,341,000.00
40 230                 C.Y. 160 36,800.00

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road

Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection

Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material

Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest

Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket

Demolition of Existing Intake Structure and Access Bridge
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name:  BALFOUR BEATTY CONSTRUCTION, INC.



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  BALFOUR BEATTY CONSTRUCTION, INC.

41 35                   C.Y. 500 17,500.00
42 7,200              C.Y. 80 576,000.00
43 6,418              Tons 750 4,813,500.00
44 34                   Tons 6000 204,000.00
45 1                     L.S. 800000 800,000.00
46 288                 L.F. 30 8,640.00
47 V-Ditch 445                 L.F. 30 13,350.00
48 1                     L.S. 350000 350,000.00
49 1                     L.S. 65000 65,000.00
50 18,535            S.F. 50 926,750.00
51 MSE Instrumentation 1                     L.S. 185000 185,000.00
52 1                     L.S. 150000 150,000.00
53 1                     L.S. 24000 24,000.00
54 1                     L.S. 38000 38,000.00
55 1                     L.S. 18000 18,000.00
56 1                     L.S. 56000 56,000.00
57

a. 60-inch Sewer Pipe Encasement 299                 L.F. 900 269,100.00
b. Raise Exist. 48-inch Dia. Precast Concrete 1                     L.S. 3500 3,500.00
c. SARI Pipeline Reaches IV-A and IV-B 1                     L.S. 500000 500,000.00
d. Abandonment of Existing 60-inch SARI 1                     L.S. 30000 30,000.00
e. Dual 48-inch HDPE Pipeline in Existing 1                     L.S. 260000 260,000.00
f. 48-inch PVC Lined RCP, Fittings and Valves 1                     L.S. 155000 155,000.00

58
a. Chlorination Equipment 1                     L.S. 6000 6,000.00
b. Pressurized Water Storage Tank 1                     L.S. 6500 6,500.00
c. Water System Piping, Valves, and 1                     L.S. 19000 19,000.00
d. Concrete Well Slab Foundation 1                     L.S. 5000 5,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 55 96,030.00

59
a. Bore Hole and Well Development 1                     L.S. 30000 30,000.00
b. Well System Electrical Distribution 1                     L.S. 50000 50,000.00

60 8                     EA. 13,500    108,000.00
61 1                     L.S. 105,000  105,000.00
62 3,063              L.F. 30 91,890.00
63

a. 5' Chain Link Fence 1,780              L.F. 13 23,140.00
b. 6' Chain Link Fence 2,820              L.F. 15 42,300.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 25 1,650.00
d. Barbed Wire Fence 654                 L.F. 10 6,540.00
e. 6' Chain Link Gate (W=10') 1                     EA. 2000 2,000.00
f. 6' Chain Link Gate (W=20') 1                     EA. 3000 3,000.00

64 1                     EA. 4000 4,000.00
65 25                   EA. 250 6,250.00
66 3                     EA. 360 1,080.00
67 Staff Gages 26                   EA. 700 18,200.00

Pipe Gate
Settlement Plates
Survey Monuments

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60

Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work

Concrete, Stop Log Pads



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  BALFOUR BEATTY CONSTRUCTION, INC.

68
a. First 62 Acres 62                   Acre 5300 328,600.00
b. Over 62 Acres 85                   Acre 5300 450,500.00

69
a. First 62 Acres 62                   Acre 3000 186,000.00
b. Over 62 Acres 85                   Acre 3000 255,000.00

70 1                     L.S. 175000 175,000.00
71 1                     L.S. 65000 65,000.00
72 1                     L.S. 50000 50,000.00
73 1                     L.S. 20000 20,000.00
74 16                   EA. 45000 720,000.00
75 6                     EA. 750000 4,500,000.00
76 2                     EA. 500000 1,000,000.00
77 2                     EA. 53000 106,000.00
78 2                     EA. 36000 72,000.00
79 1                     L.S. 80000 80,000.00
80 1                     L.S. 100000 100,000.00
81 1                     L.S. 220000 220,000.00
82 1                     L.S. 50000 50,000.00
83 1                     L.S. 3000 3,000.00
84 1                     L.S. 40000 40,000.00
85 1                     L.S. 50000 50,000.00
86 1                     L.S. 200000 200,000.00
87 1                     L.S. 600000 600,000.00
88 1                     L.S. 140000 140,000.00
89 1                     L.S. 300000 300,000.00
90 1                     L.S. 2000000 2,000,000.00
91 1                     L.S. 22000 22,000.00

82,713,325.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 4.2 547,995.00
b. Fly Ash 3,300            Tons 56 184,800.00
c. Water Reducing Admixture 959               Gal 5 4,795.00

737,590$       

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 0.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 0.00
c. Water Reducing Admixture 1,139            Gal 0.00

-$               

TOTAL 83,450,915.00

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A-

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A-

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 

HVAC System
Power Distribution System
Generator Set
Fire Protection System

Piping Systems
Plumbing
Washroom Accessories
Septic System

Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane

Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution

Hydroseeding



No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 1700000 1,700,000.00
2 1                     L.S. 2100000 2,100,000.00
3

1                     L.S. 1600000 1,600,000.00
4 1                     L.S. 1800000 1,800,000.00
5 1                     L.S. 100000 100,000.00
6 1                     L.S. 100000 100,000.00
7 692,100          C.Y. 2 1,384,200.00
8 470,700          C.Y. 7 3,294,900.00
9 317,000          C.Y. 3.5 1,109,500.00

10 48,000            C.Y. 10 480,000.00
11 9,700              Tons 22 213,400.00
12 80,200            Tons 4 320,800.00
13 6,300              Tons 5 31,500.00
14 3,000              C.Y. 3.5 10,500.00
15 8,100              C.Y. 4 32,400.00
16 51,500            C.Y. 2.6 133,900.00
17 1,200              S.Y. 50 60,000.00
18 1,132,400       C.Y. 4 4,529,600.00
19 233,600          C.Y. 3.25 759,200.00
20 257,700          C.Y. 5 1,288,500.00
21 60                   Hours 400 24,000.00
22 82,000            C.Y. 1.5 123,000.00
23 23,500            C.Y. 7 164,500.00
24 208,500          C.Y. 1.5 312,750.00
25 Mitigation Fill 4,900              C.Y. 5 24,500.00
26 1                     L.S. 1000000 1,000,000.00
27 6,000              Tons 35 210,000.00
28 3,300              Tons 45 148,500.00
29 108,800          Tons 43 4,678,400.00
30 37,500            Tons 19 712,500.00
31 54,400            Tons 20 1,088,000.00
32 8,000              Tons 58 464,000.00
33 2,000              C.Y. 140 280,000.00
34

a. Concrete, Intake Tower Structure - Elev. 545' and 22,300          C.Y. 238 5,307,400.00
b. Concrete, Intake Tower Structure - Above Ele 970               C.Y. 1219 1,182,430.00
c. Concrete, Float Well Intake 230               C.Y. 275 63,250.00

35 15,502            C.Y. 500 7,751,000.00
36 17,855            C.Y. 330 5,892,150.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21+ 8,400              C.Y. 209 1,755,600.00
b. Concrete, Stilling Basin 6,600              C.Y. 359 2,369,400.00

38 467                 C.Y. 300 140,100.00
39 24,500            C.Y. 300 7,350,000.00
40 230                 C.Y. 140 32,200.00

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name:  MODERN CONSTRUCTION CO. OF CA, INC.

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas
Demolition of Existing Intake Structure and Access Bridge
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5
Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket
Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest
Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material
Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection
Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection
Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  MODERN CONSTRUCTION CO. OF CA, INC.

41 35                   C.Y. 340 11,900.00
42 7,200              C.Y. 137 986,400.00
43 6,418              Tons 827 5,307,686.00
44 34                   Tons 8000 272,000.00
45 1                     L.S. 1316000 1,316,000.00
46 288                 L.F. 70 20,160.00
47 V-Ditch 445                 L.F. 70 31,150.00
48 1                     L.S. 150000 150,000.00
49 1                     L.S. 150000 150,000.00
50 18,535            S.F. 85 1,575,475.00
51 MSE Instrumentation 1                     L.S. 50000 50,000.00
52 1                     L.S. 150000 150,000.00
53 1                     L.S. 22000 22,000.00
54 1                     L.S. 43000 43,000.00
55 1                     L.S. 11000 11,000.00
56 1                     L.S. 175000 175,000.00
57

a. 60-inch Sewer Pipe Encasement 299                 L.F. 2000 598,000.00
b. Raise Exist. 48-inch Dia. Precast Concrete 1                     L.S. 5000 5,000.00
c. SARI Pipeline Reaches IV-A and IV-B 1                     L.S. 500000 500,000.00
d. Abandonment of Existing 60-inch SARI 1                     L.S. 100000 100,000.00
e. Dual 48-inch HDPE Pipeline in Existing 1                     L.S. 200000 200,000.00
f. 48-inch PVC Lined RCP, Fittings and Valves 1                     L.S. 100000 100,000.00

58
a. Chlorination Equipment 1                     L.S. 15000 15,000.00
b. Pressurized Water Storage Tank 1                     L.S. 25000 25,000.00
c. Water System Piping, Valves, and 1                     L.S. 18000 18,000.00
d. Concrete Well Slab Foundation 1                     L.S. 5000 5,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 9 15,714.00

59
a. Bore Hole and Well Development 1                     L.S. 35000 35,000.00
b. Well System Electrical Distribution 1                     L.S. 30000 30,000.00

60 8                     EA. 3,000      24,000.00
61 1                     L.S. 50,000    50,000.00
62 3,063              L.F. 18 55,134.00
63

a. 5' Chain Link Fence 1,780              L.F. 10 17,800.00
b. 6' Chain Link Fence 2,820              L.F. 12 33,840.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 20 1,320.00
d. Barbed Wire Fence 654                 L.F. 2 1,308.00
e. 6' Chain Link Gate (W=10') 1                     EA. 500 500.00
f. 6' Chain Link Gate (W=20') 1                     EA. 1000 1,000.00

64 1                     EA. 800 800.00
65 25                   EA. 750 18,750.00
66 3                     EA. 1000 3,000.00
67 Staff Gages 26                   EA. 1200 31,200.00

Concrete, Stop Log Pads
Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work
Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60
Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Pipe Gate
Settlement Plates
Survey Monuments



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  MODERN CONSTRUCTION CO. OF CA, INC.

68
a. First 62 Acres 62                   Acre 12450 771,900.00
b. Over 62 Acres 85                   Acre 1 85.00

69
a. First 62 Acres 62                   Acre 522 32,364.00
b. Over 62 Acres 85                   Acre 1 85.00

70 1                     L.S. 100000 100,000.00
71 1                     L.S. 50000 50,000.00
72 1                     L.S. 10000 10,000.00
73 1                     L.S. 20000 20,000.00
74 16                   EA. 57000 912,000.00
75 6                     EA. 1226850 7,361,100.00
76 2                     EA. 510000 1,020,000.00
77 2                     EA. 92000 184,000.00
78 2                     EA. 92000 184,000.00
79 1                     L.S. 50000 50,000.00
80 1                     L.S. 250000 250,000.00
81 1                     L.S. 889000 889,000.00
82 1                     L.S. 75000 75,000.00
83 1                     L.S. 8000 8,000.00
84 1                     L.S. 4000 4,000.00
85 1                     L.S. 15000 15,000.00
86 1                     L.S. 50000 50,000.00
87 1                     L.S. 100000 100,000.00
88 1                     L.S. 18000 18,000.00
89 1                     L.S. 200000 200,000.00
90 1                     L.S. 1300000 1,300,000.00
91 1                     L.S. 1000 1,000.00

87,884,751.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 0.00
b. Fly Ash 3,300            Tons 0.00
c. Water Reducing Admixture 959               Gal 0.00

-$               

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 4.2 206,304.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 102 563,652.00
c. Water Reducing Admixture 1,139            Gal 20 22,780.00

792,736$       

TOTAL 88,677,487.00

Hydroseeding

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution
Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates
Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane
Piping Systems
Plumbing
Washroom Accessories
Septic System
HVAC System
Power Distribution System
Generator Set
Fire Protection System

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A-

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A-

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 



No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 13000000 13,000,000.00
2 1                     L.S. 3920000 3,920,000.00
3

1                     L.S. 500000 500,000.00
4 1                     L.S. 150000 150,000.00
5 1                     L.S. 200000 200,000.00
6 1                     L.S. 550000 550,000.00
7 692,100          C.Y. 3.5 2,422,350.00
8 470,700          C.Y. 7 3,294,900.00
9 317,000          C.Y. 3.5 1,109,500.00

10 48,000            C.Y. 5 240,000.00
11 9,700              Tons 24 232,800.00
12 80,200            Tons 3.5 280,700.00
13 6,300              Tons 6 37,800.00
14 3,000              C.Y. 10 30,000.00
15 8,100              C.Y. 6 48,600.00
16 51,500            C.Y. 4.5 231,750.00
17 1,200              S.Y. 17 20,400.00
18 1,132,400       C.Y. 1 1,132,400.00
19 233,600          C.Y. 8 1,868,800.00
20 257,700          C.Y. 2.2 566,940.00
21 60                   Hours 150 9,000.00
22 82,000            C.Y. 0.5 41,000.00
23 23,500            C.Y. 13 305,500.00
24 208,500          C.Y. 3 625,500.00
25 Mitigation Fill 4,900              C.Y. 7 34,300.00
26 1                     L.S. 1500000 1,500,000.00
27 6,000              Tons 27 162,000.00
28 3,300              Tons 50 165,000.00
29 108,800          Tons 20 2,176,000.00
30 37,500            Tons 9 337,500.00
31 54,400            Tons 11 598,400.00
32 8,000              Tons 25 200,000.00
33 2,000              C.Y. 100 200,000.00
34

a. Concrete, Intake Tower Structure - Elev. 545' and 22,300          C.Y. 250 5,575,000.00
b. Concrete, Intake Tower Structure - Above Ele 970               C.Y. 825 800,250.00
c. Concrete, Float Well Intake 230               C.Y. 400 92,000.00

35 15,502            C.Y. 350 5,425,700.00
36 17,855            C.Y. 325 5,802,875.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21+ 8,400              C.Y. 280 2,352,000.00
b. Concrete, Stilling Basin 6,600              C.Y. 350 2,310,000.00

38 467                 C.Y. 350 163,450.00
39 24,500            C.Y. 270 6,615,000.00
40 230                 C.Y. 400 92,000.00

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road

Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection

Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material

Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest

Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket

Demolition of Existing Intake Structure and Access Bridge
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name:  KIEWIT PACIFIC CO.



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  KIEWIT PACIFIC CO.

41 35                   C.Y. 400 14,000.00
42 7,200              C.Y. 95 684,000.00
43 6,418              Tons 900 5,776,200.00
44 34                   Tons 3600 122,400.00
45 1                     L.S. 1500000 1,500,000.00
46 288                 L.F. 35 10,080.00
47 V-Ditch 445                 L.F. 25 11,125.00
48 1                     L.S. 350000 350,000.00
49 1                     L.S. 200000 200,000.00
50 18,535            S.F. 42 778,470.00
51 MSE Instrumentation 1                     L.S. 150000 150,000.00
52 1                     L.S. 250000 250,000.00
53 1                     L.S. 40000 40,000.00
54 1                     L.S. 55000 55,000.00
55 1                     L.S. 15000 15,000.00
56 1                     L.S. 60000 60,000.00
57

a. 60-inch Sewer Pipe Encasement 299                 L.F. 1200 358,800.00
b. Raise Exist. 48-inch Dia. Precast Concrete 1                     L.S. 25000 25,000.00
c. SARI Pipeline Reaches IV-A and IV-B 1                     L.S. 1000000 1,000,000.00
d. Abandonment of Existing 60-inch SARI 1                     L.S. 70000 70,000.00
e. Dual 48-inch HDPE Pipeline in Existing 1                     L.S. 260000 260,000.00
f. 48-inch PVC Lined RCP, Fittings and Valves 1                     L.S. 500000 500,000.00

58
a. Chlorination Equipment 1                     L.S. 10000 10,000.00
b. Pressurized Water Storage Tank 1                     L.S. 4000 4,000.00
c. Water System Piping, Valves, and 1                     L.S. 5000 5,000.00
d. Concrete Well Slab Foundation 1                     L.S. 8000 8,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 25 43,650.00

59
a. Bore Hole and Well Development 1                     L.S. 20000 20,000.00
b. Well System Electrical Distribution 1                     L.S. 4000 4,000.00

60 8                     EA. 1,200      9,600.00
61 1                     L.S. 350,000  350,000.00
62 3,063              L.F. 26 79,638.00
63

a. 5' Chain Link Fence 1,780              L.F. 17 30,260.00
b. 6' Chain Link Fence 2,820              L.F. 18 50,760.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 60 3,960.00
d. Barbed Wire Fence 654                 L.F. 6 3,924.00
e. 6' Chain Link Gate (W=10') 1                     EA. 1600 1,600.00
f. 6' Chain Link Gate (W=20') 1                     EA. 1700 1,700.00

64 1                     EA. 2500 2,500.00
65 25                   EA. 1500 37,500.00
66 3                     EA. 2000 6,000.00
67 Staff Gages 26                   EA. 2000 52,000.00

Pipe Gate
Settlement Plates
Survey Monuments

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60

Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work

Concrete, Stop Log Pads



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  KIEWIT PACIFIC CO.

68
a. First 62 Acres 62                   Acre 4000 248,000.00
b. Over 62 Acres 85                   Acre 1500 127,500.00

69
a. First 62 Acres 62                   Acre 400 24,800.00
b. Over 62 Acres 85                   Acre 400 34,000.00

70 1                     L.S. 100000 100,000.00
71 1                     L.S. 20000 20,000.00
72 1                     L.S. 25000 25,000.00
73 1                     L.S. 50000 50,000.00
74 16                   EA. 60000 960,000.00
75 6                     EA. 800000 4,800,000.00
76 2                     EA. 950000 1,900,000.00
77 2                     EA. 70000 140,000.00
78 2                     EA. 20000 40,000.00
79 1                     L.S. 50000 50,000.00
80 1                     L.S. 20000 20,000.00
81 1                     L.S. 600000 600,000.00
82 1                     L.S. 80000 80,000.00
83 1                     L.S. 10000 10,000.00
84 1                     L.S. 35000 35,000.00
85 1                     L.S. 200000 200,000.00
86 1                     L.S. 500000 500,000.00
87 1                     L.S. 70000 70,000.00
88 1                     L.S. 50000 50,000.00
89 1                     L.S. 200000 200,000.00
90 1                     L.S. 1600000 1,600,000.00
91 1                     L.S. 75000 75,000.00

90,332,882.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 0.00
b. Fly Ash 3,300            Tons 0.00
c. Water Reducing Admixture 959               Gal 0.00

-$               

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 4 196,480.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 90 497,340.00
c. Water Reducing Admixture 1,139            Gal 3 3,417.00

697,237$       

TOTAL 91,030,119.00

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A-

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A-

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 

HVAC System
Power Distribution System
Generator Set
Fire Protection System

Piping Systems
Plumbing
Washroom Accessories
Septic System

Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane

Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution

Hydroseeding



No. Description Quantity Unit Unit Price Amount 
1 1                     L.S. 9300000 9,300,000.00
2 1                     L.S. 3500000 3,500,000.00
3

1                     L.S. 1250000 1,250,000.00
4 1                     L.S. 250000 250,000.00
5 1                     L.S. 100000 100,000.00
6 1                     L.S. 200000 200,000.00
7 692,100          C.Y. 4.5 3,114,450.00
8 470,700          C.Y. 4.5 2,118,150.00
9 317,000          C.Y. 4.25 1,347,250.00

10 48,000            C.Y. 4.25 204,000.00
11 9,700              Tons 20 194,000.00
12 80,200            Tons 4.5 360,900.00
13 6,300              Tons 5 31,500.00
14 3,000              C.Y. 4.5 13,500.00
15 8,100              C.Y. 3 24,300.00
16 51,500            C.Y. 3 154,500.00
17 1,200              S.Y. 15 18,000.00
18 1,132,400       C.Y. 4.15 4,699,460.00
19 233,600          C.Y. 4.5 1,051,200.00
20 257,700          C.Y. 5 1,288,500.00
21 60                   Hours 350 21,000.00
22 82,000            C.Y. 2.5 205,000.00
23 23,500            C.Y. 20 470,000.00
24 208,500          C.Y. 2.5 521,250.00
25 Mitigation Fill 4,900              C.Y. 3.5 17,150.00
26 1                     L.S. 1500000 1,500,000.00
27 6,000              Tons 25 150,000.00
28 3,300              Tons 50 165,000.00
29 108,800          Tons 20 2,176,000.00
30 37,500            Tons 15 562,500.00
31 54,400            Tons 15 816,000.00
32 8,000              Tons 15 120,000.00
33 2,000              C.Y. 110 220,000.00
34

a. Concrete, Intake Tower Structure - Elev. 5 22,300          C.Y. 345 7,693,500.00
b. Concrete, Intake Tower Structure - Ab 970               C.Y. 850 824,500.00
c. Concrete, Float Well Intake 230               C.Y. 490 112,700.00

35 15,502            C.Y. 235 3,642,970.00
36 17,855            C.Y. 240 4,285,200.00
37

a. Concrete, Stilling Basin Invert - Sta.18+13.50 to 8,400              C.Y. 175 1,470,000.00
b. Concrete, Stilling Basin 6,600              C.Y. 485 3,201,000.00

38 467                 C.Y. 475 221,825.00
39 24,500            C.Y. 155 3,797,500.00
40 230                 C.Y. 190 43,700.00

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 

Mobilization and Preparatory Work

Contractor Name:  RIVERSIDE CONSTRUCTION COMPANY

Diversion and Control of Water
Clear Site and Remove Obstructions - 
Outlet Works, Approach Channel, & Abutments
Clear Site and Remove Obstructions - Borrow Areas
Demolition of Existing Intake Structure and Access 
Abandon Existing Outlet Conduit
Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00
Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5
Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93
Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00
Derrick Stone
Excavation, Removal of Gravel Blanket
Excavation, Removal of Stone Protection
Excavation, Stripping
Excavation, Toe
Excavation, Existing Embankment Crest
Foundation Preparation, Zone II Contact Area
Embankment, Zone I Material
Embankment, Zone II Material
Embankment, Transition Zone Material
Additional Rolling
Compacted Fill, Levee
Structural Backfill
Miscellaneous Fill

Subdrainage System, Outlet Works
Aggregate Base Course
Asphalt Concrete Pavement
Stone Protection
Gravel Blanket Protection
Bedding Material for Stone Protection
Stone for Grouted Stone Protection
Grouting Stone Protection
Concrete, Intake Tower Structure

Concrete, Transition Structure
Concrete, Outlet Conduit
Concrete, Stilling Basin

Concrete, Drop Structure Retaining Wall
Concrete, Outlet Works Sta. 21+02 to Sta. 49+93
Concrete, Access Road



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  RIVERSIDE CONSTRUCTION COMPANY

41 35                   C.Y. 250 8,750.00
42 7,200              C.Y. 115 828,000.00
43 6,418              Tons 750 4,813,500.00
44 34                   Tons 8500 289,000.00
45 1                     L.S. 500000 500,000.00
46 288                 L.F. 20 5,760.00
47 V-Ditch 445                 L.F. 20 8,900.00
48 1                     L.S. 450000 450,000.00
49 1                     L.S. 175000 175,000.00
50 18,535            S.F. 40 741,400.00
51 MSE Instrumentation 1                     L.S. 50000 50,000.00
52 1                     L.S. 125000 125,000.00
53 1                     L.S. 35000 35,000.00
54 1                     L.S. 55000 55,000.00
55 1                     L.S. 15000 15,000.00
56 1                     L.S. 150000 150,000.00
57

a. 60-inch Sewer Pipe Encasement 299                 L.F. 700 209,300.00
b. Raise Exist. 48-inch Dia. Precast 1                     L.S. 5000 5,000.00
c. SARI Pipeline Reaches IV-A and IV- 1                     L.S. 950000 950,000.00
d. Abandonment of Existing 60-inch 1                     L.S. 35000 35,000.00
e. Dual 48-inch HDPE Pipeline in 1                     L.S. 550000 550,000.00
f. 48-inch PVC Lined RCP, Fittings and 1                     L.S. 650000 650,000.00

58
a. Chlorination Equipment 1                     L.S. 15000 15,000.00
b. Pressurized Water Storage Tank 1                     L.S. 10000 10,000.00
c. Water System Piping, Valves, and 1                     L.S. 10000 10,000.00
d. Concrete Well Slab Foundation 1                     L.S. 5500 5,500.00
e. 3" Dia. PVC Well Discharge Pipe 1,746              L.F. 25 43,650.00

59
a. Bore Hole and Well Development 1                     L.S. 30000 30,000.00
b. Well System Electrical Distribution 1                     L.S. 75000 75,000.00

60 8                     EA. 15,000    120,000.00
61 1                     L.S. 135,000  135,000.00
62 3,063              L.F. 25 76,575.00
63

a. 5' Chain Link Fence 1,780              L.F. 18 32,040.00
b. 6' Chain Link Fence 2,820              L.F. 20 56,400.00
c. 6' Chain Link Fence w/ Slats 66                   L.F. 65 4,290.00
d. Barbed Wire Fence 654                 L.F. 7 4,578.00
e. 6' Chain Link Gate (W=10') 1                     EA. 1800 1,800.00
f. 6' Chain Link Gate (W=20') 1                     EA. 2000 2,000.00

64 1                     EA. 2500 2,500.00
65 25                   EA. 500 12,500.00
66 3                     EA. 2500 7,500.00
67 Staff Gages 26                   EA. 1200 31,200.00

Concrete, Stop Log Pads
Concrete, Lean Mix Concrete Backfill
Concrete Reinforcement
Structural Steel
Miscellaneous Steel and Metal Work
Interceptor Drain

Control House Access Bridge
Stilling Basin Access Road Bridge
Mechanically Stabilized Earth Walls

42" Culvert Extension
Outlet Works Side Drain, Sta. 33+68
Outlet Works Side Drain, Sta. 35+38
Outlet Works Side Drain, Sta. 41+60
Accusonic Flow Meters
SAWPA Relocation/Protection

Water Distribution System

Water Well System

Observation Well
Double Cable Trash Boom
Metal Beam Guard Rail
Chain Link Fence and Gates

Pipe Gate
Settlement Plates
Survey Monuments



No. Description Quantity Unit Unit Price Amount 

 BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004 
Contractor Name:  RIVERSIDE CONSTRUCTION COMPANY

68
a. First 62 Acres 62                   Acre 5000 310,000.00
b. Over 62 Acres 85                   Acre 5000 425,000.00

69
a. First 62 Acres 62                   Acre 2500 155,000.00
b. Over 62 Acres 85                   Acre 2500 212,500.00

70 1                     L.S. 125000 125,000.00
71 1                     L.S. 75000 75,000.00
72 1                     L.S. 25000 25,000.00
73 1                     L.S. 25000 25,000.00
74 16                   EA. 60000 960,000.00
75 6                     EA. 1250000 7,500,000.00
76 2                     EA. 1100000 2,200,000.00
77 2                     EA. 180000 360,000.00
78 2                     EA. 200000 400,000.00
79 1                     L.S. 65000 65,000.00
80 1                     L.S. 150000 150,000.00
81 1                     L.S. 1500000 1,500,000.00
82 1                     L.S. 125000 125,000.00
83 1                     L.S. 15000 15,000.00
84 1                     L.S. 20000 20,000.00
85 1                     L.S. 150000 150,000.00
86 1                     L.S. 550000 550,000.00
87 1                     L.S. 125000 125,000.00
88 1                     L.S. 15000 15,000.00
89 1                     L.S. 300000 300,000.00
90 1                     L.S. 6500000 6,500,000.00
91 1                     L.S. 5000 5,000.00

$95,074,148.00

Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475        Cwt 7.25 945,943.75
b. Fly Ash 3,300            Tons 55 181,500.00
c. Water Reducing Admixture 959               Gal 4.5 4,315.50

$1,131,759.25

Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120          Cwt 0.00
b. Ground Granulated Blast Furnace Slag 5,526            Tons 0.00
c. Water Reducing Admixture 1,139            Gal 0.00

-$                 

TOTAL 96,205,907.25

Hydroseeding

Hydroseeding Maintenance

Generator and Storage Building
Gaging Station
Gage Station Electrical Distribution
Seismic Instrumentation
Stop Logs
Regulating Outlet Slide Gates
Emergency Closure Gates
Low-Flow Outlet Control Valves
Low-Flow Outlet Shut-Off Valves
Low-Flow Bulkhead
Underhung Crane
Piping Systems
Plumbing
Washroom Accessories
Septic System
HVAC System
Power Distribution System
Generator Set
Fire Protection System

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 

Passenger Elevator
Quality Assurance Support
As-built Drawings

SUB TOTAL ESTIMATED AMOUNT OF BASE BID 




